	TABSHEET BID # SDOC 10-B-089 CJ Multi-Purpose Sport Flooring 5/28/10 2:00 PM Read By: Recorded By:	Athletic Resources 8162 Lowbank Dr. Naples, FL 34109	SSE, Inc. P.O. Box 602 New Smyrna Beach, FL 32170	Warthan Associates 1800 Coyote Drive, Suite B P.O. Box 3045 Chester, VA 23836
Completed	Invitation To Bid cover page	∢ ∞ ≥ YES	VES	YES
Certified Business Program Reciprocity Affidavit		YES	YES	N/A
Completed Bid submittal form		YES	YES	YES
Drug Free Certification		YES	YES	YES
Debarment Certification		YES	YES	YES
Emergency/ Storm related catastrophe agreement from		YES	YES	YES
Conflict of Interest form		YES	YES	YES
References		YES	YES	YES
Licenses/Occupational		YES	YES	YES
Proof of Insurance		YES	YES	YES
Hold Harmless Agreement Non Disclosure Agreement for Confidential Materials		N/A	N/A	N/A
Non-Disclosure Agreement for Confidential Materials		N/A	N/A	N/A
One Original, One Copy and Copy of Bid submittal on CD? Verification from Mfg. of product indicating installer is approved		YES	YES	YES
to install the product as bid.		YES	YES	YES
List any variations of the product to be considered for approved by the District.		YES	YES	YES
Specifications and descriptive literature of flooring.		YES	YES	YES
Addendum #1		YES	YES	YES
PRICE SHEE	ET .			
ITEM NO.	DESCRIPTION			
1	Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system including striping at St. Cloud Middle School.	\$44,933.00	\$42,678.00	\$42,800.00
	List Manufacturer Bidding:	Mats Inc.	Taraflex Sport M+	As specified
	Cost for 3rd party limited warranty (see paragraph 1.09 A). \$	See Attached No 3rd Party offered	Included in base bid	Included in price above
	How long after receipt of Purchase Order to commence work? /days	10 days	14 days	14 days
	How many days after commencement of work to complete? /days	7 days	10 days	10 days
2	How many days after commencement of work to complete?/days Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system including striping at St. Cloud Middle School.	7 days \$44,933.00	10 days \$42,678.00	10 days \$42,800.00
2	complete?/days Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system including striping at St. Cloud Middle			<u> </u>
2	complete?/days Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system including striping at St. Cloud Middle School.	\$44,933.00	\$42,678.00	\$42,800.00
2	complete?/days Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system including striping at St. Cloud Middle School. List Manufacturer Bidding: Cost for 3rd party limited warranty (see paragraph	\$44,933.00 Mats Inc. See Attached No 3rd Party	\$42,678.00 Taraflex Sport M+ Included in base	\$42,800.00 As specified